

TRANSMITTAL FORM

ADDENDUM TO THE CONTRACT DOCUMENTS	Page Number 1	No. of Pages 2
Addendum No. One (1)	Date Addendum Issued: April 10, 2026	
Issuing Office Alaska State Parks, Design & Construction Section 550 West 7 th Avenue, Suite 1340 Anchorage, Alaska 99501 Phone: (907) 269-8731 Fax: (907) 269-8917	Previous Addenda Issued None	
Project: Healy Center Pit Road Project No.: 52959-8	Date & Hour of Quotes Due: April 28, 2026 2:00 PM prevailing time	

NOTICE TO BIDDERS

Bidder must acknowledge receipt of this addendum prior to the hour and date set for the quotes being due by one of the following methods:

- (a) By acknowledging receipt of this addendum on the quote submitted.
- (b) By telegram or telefacsimile which includes a reference to the project and addendum number.

The bid documents require acknowledgment individually of all addenda to the drawings and/or specifications. This is a mandatory requirement and any quote received without acknowledgment of receipt of addenda may be classified as not being a responsive bid. If, by virtue of this addendum it is desired to modify a quote already submitted, such modification may be made by telegram or telefacsimile provided such a telegram or telefacsimile makes reference to this addendum and is received prior to the opening hour and date specified above.

The Bid Documents are modified as follows:

Replace Section 108 with the modified Section 108 (Attachment A)

The following language has been removed: Notice to Proceed will not be issued prior to July 15, 2026. (2-10-10) AML-Special Provision

**Bidders are required to acknowledge this addendum on the proposal form
or by FAX prior to the quotes being due.**

Addendum Number One (1) received.

Name/Title Date

Firm

END OF ADDENDUM

SECTION 108

PROSECUTION AND PROGRESS

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph one and replace with the following: The Contractor shall submit a Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or any subcontractor sublets, sells, transfers, assigns, or otherwise disposes of the Contract or any portion of the Contract. The Department has authority to review subcontracts and to deny permission to sublet work. The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

Delete paragraph four and replace with the following:

1. The Contractor shall ensure that for all subcontracts (agreements):

- a. The Department is furnished with one completed Contractor Self certification, Form 25D-042, for each subcontract;
- b. The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;
- c. The subcontractors pay current prevailing rate of wages as per Subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for all work performed on the project; and
- d. Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

(05/02/11)PARKS-Special Provision

108-1.02 NOTICE TO PROCEED. Add the following: The Contractor may request a Limited Notice to Proceed after the Award has been made, to allow ordering long lead materials which would cause delays in project completion. However, granting is within the sole discretion of the Contracting Officer, and refusal or failure to grant a Limited Notice to Proceed shall not be a basis for claiming for delay, extension of time, or alteration of price.

~~Notice to Proceed will not be issued prior to July 15, 2026. (2-10-10)AML-Special Provision~~

108-1.06 CONTRACT TIME, EXTENSION OF CONTRACT TIME AND SUSPENSION OF WORK.

Replace item 2. Completion Date. with the following:

2. Completion Date. All work under the Contract shall be completed by August 15, 2026.

SPECIAL PROVISIONS

Project Number: 52959-8

Healy Center Pit Road